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TFC Contract No. 18-109-000

Delta-T Commissioning dba Delta-T Ltd.
Assignment No. 2

Project No. 18-004-8803

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
DELTA-T COMMISSIONING DBA DELTA-T LTD.

TFC CONTRACT NO. 18-109-000
ASSIGNMENT NO. 2

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2
(hereinafter referred to as “Assignment No. 2” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Delta-T Commissioning dba Delta-T Ltd., located at
7901 Cameron Road, Building 2, Suite 319, Austin, Texas 78754 (hereinafter referred to as
“PSP”) (TFC and PSP are hereinafter referred to individually as a “Party” or collectively as
“Parties”), to be subject to the terms and conditions that follow:

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as furnishing the necessary tools, instruments, and technicians to
perform Associated Air Balance Council (“ABBC”) certified HVAC testing, adjusting and
balancing, and commissioning services at the Texas School for the Deaf Toddler Learning
Center located in Austin, Texas (hereinafter referred to as the “Project”), as further depicted in
“Exhibit A-2,” PSP’s IDIQ Assignment No. 2 Proposal dated February 26, 2020, attached hereto
and incorporated herein for all purposes and consisting of two (2) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall be
completed no later than December 31, 2021, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to
Assignment No. 2.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 2.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to
Section 11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 shall not
exceed the sum of Forty-Four Thousand and No/100 Dollars ($44,000.00). No more frequently
than once per month, PSP shall submit a Pay Application to TFC for services performed and

1



DocuSign Envelope ID: 1F3571DB-199B-4803-95C3-7DC8246BAF3A

TFC Contract No. 18-109-000

Delta-T Commissioning dba Delta-T Ltd.
Assignment No. 2

Project No. 18-004-8803

reasonable and necessary costs and expenses incurred through the last day of the previous month.
Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 of the
Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR:
For this Assignment No. 2, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as
“Exhibit B-2.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand
that the Project Manager, and any of PSP’s employees or subcontractors, be removed and
replaced if, in the sole opinion of TFC, their performance on this project or any other projects, is
and/or was inadequate or their continued involvement with the Project is, will, or has become
detrimental to the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to
amend a particular part of this Assignment, general conflicts in language between any such
attachment and this Assignment shall be construed consistently with the terms of this
Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no
modification, renewal, extension, or amendment to this Assignment shall be binding upon the
Parties unless the same is in writing and signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION DELTA-T COMMISSIONING DBA
DELTA-T LTD.

By: Mike M\M‘z By ﬁ:::f;“zwm, P.E., CxA, CEP

Mike Novak Paul A. Easum, P.E., CxA, CEP

Executive Director General Partner

04/04/2020 | 7:53 AM CDT 04/03/2020 | 8:50 PM PDT

Date of execution: Date of execution:
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PROPOSAL
February 26, 2020

To: Texas Facilities Commission
Attention: Daniel Yen Daniel.Yen@tfc.state.tx.us

RE: Testing & Balancing
JOB NAME: TSD Toddler Learning Center
LOCATION: Austin, TX

We propose to furnish the necessary tools, instruments and technicians to perform the testing,
adjusting and balancing and commissioning services on the above referenced project as shown
on the contract drawings and as outlined in the specifications. All tests shall be performed in
accordance with the Associated Air Balance Council National Standards and ACG.

THE ABOVE SERVICES SHALL BE PERFORMED FOR THE SUM OF:
Test and Balance
WRITTEN AMOUNT: Twenty-Three Thousand Five Hundred Dollars - $23.500.00
Commissioning
WRITTEN AMOUNT: Twenty Thousand Five Hundred Dollars - $20, 500.00
Total Sum
WRITTEN AMOUNT: Forty-Four Thousand Dollars - $44, 000.00

Test and Balance Services will include a complete TAB of the Following Systems:

1. Mechanical/HVAC Systems:

a. Air Distribution Systems
1. fans, air handling units,
2. dampers and terminal units,
3. supply, return, exhaust, and outdoor air

b. Water Distribution Systems
1. pumps,
2. heating/cooling coils, control and balancing valves
3. heating/chilled water supply and return

7901 Cameron Road, Bldg. 2 Suite 319  Austin, TX 78754  512-590-1051
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(Proposal includes: 1 AHU, 49 VAVs, 1 FCU, 2 Fans, 2 Pumps, 1 Final TAB Report typed and
1 CD copy of the Final TAB Report in a searchable PDF format.)

Commissioning Services for the project include:

A. Development of Commissioning Plan
B. Development of Functional Tests
a. HVAC Equipment, Systems and Controls
b. Lighting and Controls
c. Plumbing
Preliminary Commissioning Reports
Acceptance Report
a. Copy to Building Code Official
b. Copy to Owner or Owner’s Authorized Representative.
E. Manual
a. Submittal Data
b. Manufacturer’s O&M
c. Service Agency
d. System Control Points
TAB Report Review and Comments
Final Commissioning Report
a. Results of functional tests

o0

Q

b. Deficiencies found during testing including corrective measures
c. Functional procedures used during commissioning

d. List of deferred tests

e. Report shall be in a searchable PDF format.

If there are any questions concerning this proposal, please contact me.

Delta-T Ltd.

=

Jeff Keene
Member Delta-T Operations Management
General Partner Delta-T Ltd

7901 Cameron Road, Bldg. 2 Suite 319  Austin, TX 78754  512-590-1051
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DocuSign Envelope ID: 1F3571DB-199B-4803-95C3-7DC8246BAF3A

TFC Contract No. 18-109-000

Exhibit B-2

Assignment No. 2

LIST OF CONTRACTOR PROJECT MANAGER

AND

SUBCONTRACTORS

(Name, Address & Contact Person (Project Manager))

A. Project Manager:

Name: Jeff Keene (TAB)-Paul Easum (Commissioning)

Company Name: Delta-T Ltd.

Address: 7901 Cameron Rd, Bldg 2 Suite 319, Austin,

TX 75754

Phone No.: 512-590-1051

Email: Jefflwdeltatltd.com Paul@deltatltd.com

B. Subcontractors:

Delta-T will not use any Subcontractors

Name:

Company Name:

Address:
Phone No.:
Email:

Name:

Company Name:

Address:
Phone No.:
Email:

Name:

Company Name:

Address:
Phone No.:
Email:
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